BILL OF QUANTITY FOR Civil And And Plumbing For THE PROPOSED INTERIORS							
Sr.No.	Client: Acuite	Qty	Unit	Rate	Amount		
	Civil And Plumbing work						
A	Toilet, Pantry and other						
	Side partition near Conference room 4 inch ACC block wall withg plaster	121	Sft				
	Toilet partition Wall (6inch ACC block Wall with Plaster)	264	Sft				
	Toilet front side partition wall (4inch ACC Block with Plaster)	176	Sft				
	Pantry wall (4inch ACC Block With plaster)	132	Sft				
	Storage and Server room Wall (4 inch ACC Block with plaster)	242	Sft				
	Storage and Server room Wall (4 inch ACC Block with plaster) (Front Side)	170.5	Sft				
	Conference room Wall ( 4inch ACC Block with Plaster)	130	Sft				
	Waterproofing in Toilet Female	135	Sft				
	Waterproofing in Toilet Male toilet	132	Sft				
	Floor Height increase in male and female toilet	267	Sft				
	Waterproofing in Pantry	188.4	Sft				
	WC	7	Nos				
	Wash Basin	6	Nos				
	Toilet and Wash basine fitting and piping		Lumsum				
	Wash basine granite counter top Female toilet	19	sft				
	Wash basine granite counter top Male toilet	18	sft				
	Pantry Counter top Granite (Black)	18	sft				
	Wash Basine for Pantry	1	Nos				
	Pantry Plumbing fittings	Lumsum					
	Plumbing connection for Geyser in only 1 female toilet		Lumsum				
	Shower with geyser connecting in only 1 female toilet		Lumsum				
	Tile on wall in male toilet above the basine counter top ( Cera/RAK//Kajaria)	9	Sft		•		
	Tile on wall in Female toilet above the basine counter top ( Cera/RAK//Kajaria)	11	Sft				
	2 by 2 Wall tile above kitchen Top ( Cera/RAK//Kajaria)	81	Sft				
	Providing and laying 600 mm x 600 mm Vitrified Double charged pllishedTiles for Flooring of approved						
	make and sample in pattern as per detailed drawings ( Cera/RAK//Kajaria)	4147	Sft				
	Toilet door granite framing (Black)	36	Sft				
	Kitchne Fitting for Aquaguard and Sink tap (Fitting will be Jaguar/Parryware or similar)	Lumsum					
	Scutting tile 3 inch on full wall side same tile of flooring	272	RFT				
	Door Floor Spring Machine Cutting	9	Nos		1		
	Current wall breaking and removing the material	1 tempo	Lumsum		1		

D	FALSE CEILING				
		Qty	Unit	Rate	Amount
1	POP FALSE CEILING				
	Cabin 1	81	Sft		
	Cabin 2	81	Sft		
	Cabin 3	81	Sft		
	Reception	63	Sft		
	Conference room	693	Sft		
	Mini conference room	412	Sft		
	PUC ceiling				
	Toilet Male	132	Sft		
	Toilet Female	165	Sft		
	Training room	90	Sft		
	Grid Ceiling (2 by 2)				
	Storage room	77	Sft		
	Server room	99	Sft		
	Workstation area	2380	Sft		
	Pantry	192	Sft		
	Training room	240	Sft		
			CET		
	POP Punning	3200	SFT		
	Light Gala Cutting	45	SFT		
Е	PAINTING & POLISH WORKS WORKS				
_					
1	Providing and applying two coats of approved shade of royale luxury emulsion paint of approved make to give an even shade over a coat of suitable primer to Interior walls and concrete surfaces including preparation of the etc., complete FOR CEILING & Walls surface to receive the coats	5200	SFT	30	

window Color	450	RFT	
Total C/O to Abstract			

2 0 0 1 0 0 8 0 0 0